
 

59 Court Street, Binghamton, NY 13901  |  TEL: 607.724.3266  |  FAX: 607.724.3268  |  CPLteam.com 

 

ADDENDUM NO.  01 
 
PROJECT:  Town of Union – Town Office Building Egress Stair Replacement 
 
CPL PROJECT NO.: 16723.04 
 
DATE:   April 27, 2023 
 
PAGES:   1 
 

 
Include this Addendum as part of the Contract Documents.  It supplements portions of the original 
specifications and drawings, the extent of which shall remain, except as revised herein: 
 
QUESTIONS FROM CONTRACTORS: 
 
1. Question: What is the Engineer’s Estimate for the project? 

 
Answer: The Engineer’s Estimate is $150,000. 
 

2. Question: How long can the Town of Union be without the exit where they are replacing the 
stairs? 
 
Answer: The existing stairs must remain in place until the new stairs are fabricated and ready to 
be erected. Once the new stairs are ready for installation, the existing stairs can be demolished 
and the new stairs can be constructed. 
The demolition and new work shall take place in one continuous operation. This is intended to 
require that the Contractor work a full five day / eight hour per day work week (at a minimum) 
to get the work substantially complete while minimizing the time without stair access. 
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