

ADDENDUM NO. 01

PROJECT: Town of Union – Office Complex Roof Replacement

CPL PROJECT NO.: R22.16723.03

DATE: August 15, 2023

PAGES: 1

Include this Addendum as part of the Contract Documents. It supplements portions of the original specifications and drawings, the extent of which shall remain, except as revised herein:

CHANGES TO THE PROJECT MANUAL:

1. Statement of Work Section:

Delete paragraph 1.C. and replace it with:

“The contractor will be required to commence the work under the contract within ten (10) calendar days after the date of receipt by him of the Notice to Proceed, to prosecute said work with faithfulness and energy, and complete the work on or before June 30, 2024.”

2. Agreement Section:

Delete the third paragraph and replace it with:

“The work to be commenced within ten (10) days of the Notice to Proceed, progressed with diligence, in the order directed and under the supervision of the Town Engineer or Assistant Engineer, in accordance with the drawings and specifications prepared by the Town Engineer or Assistant Engineer, and to be fully completed on or before June 30, 2024.”

QUESTIONS FROM CONTRACTORS:

3. Question: What is the Engineer’s Estimate for the project?

Answer: The Engineer’s Estimate is \$780,000.

END OF ADDENDUM NO. 01